

# State Publications and Regulations

William Francis Galvin, Secretary of the Commonwealth

[Home](#) | [Search](#) | [Index](#) | [Feedback](#) | [Contact](#)

**The following Designer Service submission was successfully received.**

**Planned date of publish is 11/23/2011**

## Awarding Agency

Agency Name and Address:	<u>Town of Chilmark, Board of Selectmen 401 Middle Road, Beetlebung Corners POB 119, Chilmark, MA 02535-0119 Dukes County, Martha's Vineyard Island</u>		
Project Number:	<u>2011-11A</u>		
Designer's Fee:	<u>Negotiated Not to exceed \$8,000</u>		
Estimated Construction Cost:	<u>\$200,000.00</u>		
Time Period for Completed Project:	<u>2 Months for design and estimates</u>		

## Contact Information

Name:	<u>Tim Carroll</u>		
Phone:	<u>508-645-2101</u>	Fax	<u>508-645-2110</u>
Email Address:	<u>tcarroll@chilmarkma.gov</u> <u>Notify email address listed when final publish date assigned.</u>		

## Contract Information

Project:	<u>Repairs and upgrades to 55 year old wood frame, single story, Chilmark Community Center.</u>		
Scope:	<u>To replace the oak floor, install concrete rat slab, install a vestibule, replace a sliding room divider and investigate for possible inclusion other upgrades into one harmonious design.</u>		
Specific Services :(all chosen)	<u>Architect</u>		
Deadline for Application Form*:	<u>12/07/2011</u>	Time	<u>4:45 PM</u>
Project Program Availability:	<u>November 25 at 12 noon.</u>		
Briefing Session:	<u>November 28, 2011 @ 4 PM Selectmen's Meeting Room</u>		
Additional Information	<u>Multi Use building used by the general community, the regional school system, the town government. Hosts Town Meetings, most weddings in town for the past 55 years, a seperate Summer Program and a movie festival. POSSIBLE upgrades include: expanded kitchen, expanded storage, review of mechanical and electrical systems, and parking area.</u>		

This page can be printed for your records.

[Add Another](#)

[Return To Menu](#)